

**County of Sacramento  
Standard Construction Specifications  
January 1, 2008**

**TECHNICAL PROVISIONS**

**SECTION 42 - RELOCATION AND MAINTENANCE OF UTILITY FACILITIES**

42-1	RELOCATION OF UTILITY FACILITIES .....	42.1
42-2	MEASUREMENT AND PAYMENT .....	42.1

## **SECTION 42 RELOCATION AND MAINTENANCE OF UTILITY FACILITIES**

### **42-1 RELOCATION OF UTILITY FACILITIES**

When shown or specified in the Contract, existing utility facilities will be relocated during the Work. The Contractor shall notify the Agency in writing prior to doing any work in the vicinity of the affected facilities. The utility facility will be relocated by the owner of the facility within the Working Days listed in the Special Provisions, after said notification is received by the Agency. The Contractor shall not interfere with such utility facility until after the expiration of the time specified, and then only with the permission of the Agency.

In the event that the utility facilities mentioned above are not removed or relocated by the times specified and if, in the opinion of the Agency, the Contractor's operations are delayed or interfered with by reason of the utility facilities not being removed or relocated by said times, the Agency will compensate the Contractor for such delays to the extent provided in Section 7-12.02, "Unavoidable Delays", of these Specifications.

The right is reserved by the Agency and the owners of utility facilities, or their authorized agents, to enter the work site to make such changes as are necessary for the rearrangement of their facilities. The Contractor shall cooperate with forces engaged in such work. The Contractor's operations shall be conducted in such a manner as to avoid any unnecessary delay or hindrance to the work being performed by other forces.

### **42-2 MEASUREMENT AND PAYMENT**

Full compensation for conforming to the provisions in this Section, not otherwise provided for, is incidental to other items of work and no additional compensation will be paid.