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18.1  

SECTION 18 EARTHWORK 

18-1 GENERAL 

Earthwork must conform to the State Specifications, and these Specifications.  All 
references to the “roadway prism”, “roadway facilities”, “roadway”, and “highway” refer to the 
applicable project features shown on the Plans or referenced in the Special Provisions. 

The method and rate of applying water for earthwork and dust control must conform to 
Section 16, “Water Used in Construction”, and Section 17, “Dust Control”, of these 
Specifications. 

Attention is directed to Section 10, “Environmental Controls at Work Site”, of these 
Specifications for additional requirements. 

Settlement of trenches, structural backfill, or roadways will be deemed to be caused by 
defective compaction efforts by the Contractor and will be corrected by the Contractor at no cost 
to the Agency, regardless of compaction test results performed during construction. 

 
18-2 ROADWAY EXCAVATION 

18-2.01 General 

Roadway excavation must conform to the State Specifications, and these Specifications. 
The reference for compaction standard is ASTM D1557 throughout these specifications. 

Roadway excavation includes removal of existing pavement sections, ditches and channels 
in the median area, between roadway and frontage roads and side ditches contiguous to the 
roadway and other locations shown on the Plans or referenced in the Contract.  Excavation and 
embankment side slopes must be adjusted by the Contractor to clear existing utility poles, 
vegetation, and other improvements, as directed by the Agency. 

Roadway excavation includes excavation of waterway channels as necessary to create a 
grading plane for the placement of slope protection. 
18-2.02 Unsuitable Roadway Excavation and Backfill 

Any unsuitable material encountered must be removed and backfilled in accordance with 
Section 18-5, “Unsuitable Material Excavation”, in this Section of these Specifications. 
18-2.03 Surplus Material 

Unless otherwise specified in the Special Provisions, surplus excavated material is the 
property of the Contractor and must be disposed of away from the project site in accordance 
with the provisions in Section 18-7, “Surplus Material Disposal”, of these Specifications. 
18-2.04 Unsuitable Material in Embankments 

Unsuitable material excavated as roadway excavation that, in the opinion of the Agency, can 
be used for roadway embankment must be placed in the embankment below a plane 30 inches 
below the finished grade and compacted to a minimum relative compaction of 90 percent. 

Unsuitable material excavated as roadway excavation that, in the opinion of the Agency, 
cannot be worked into the roadway embankment is surplus material and must be removed from 
the work site or wasted within the right-of-way as directed by the Agency. 
18-2.05 Subgrade Preparation 

Subgrade preparation must be as specified in Section 19-5, “Compaction”, of these 
Specifications, and conform to the State Specifications. 

Organics that exist within the roadway prism prior to grading must be stripped from the 
ground surface.  Stripping must extend 2 to 3 inches below the existing surface as directed by 
the Agency.  Strippings are the property of the Contractor and must be removed from the job 
site.  After removal of strippings, areas to receive fill material or new structural sections must be 
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scarified to a depth of at least 8 inches and recompacted to a relative compaction of at least 95 
percent. 

Relative compaction of not less than 95 percent must be obtained for a minimum depth of 
0.5 foot below the subgrade grading plane for the width between the outer edges of shoulders, 
whether in excavation, embankment, or at original ground level.  All other material must be 
compacted to a relative compaction of 90 percent, including subgrade under meandering 
sidewalks not adjacent to curb and gutter.  Embankment under bridge and retaining wall 
footings must be compacted as specified in the State Specifications. 

When the next layer of material to be placed on the subgrade is an asphalt concrete 
pavement, asphalt concrete base, or asphalt concrete subbase, the subgrade grading plane at 
any point must not vary more than 0.05 foot above or below the grade established by the 
Agency. 

Subgrade or aggregate base must be stable prior to paving.  The Agency may direct the 
Contractor to proof roll the area prior to placing asphaltic concrete.  The equipment used for the 
proof rolling is subject to the approval of the Agency. 

For roadway construction, material encountered at the subgrade grading plane as shown on 
the Plans that the Agency determines unacceptable for roadway foundation must be removed.  
If the depth of removal is less than 12 inches, the area must be filled with roadway excavation 
material, if available, or Class 2 aggregate base. If the depth of unsuitable material encountered 
within the roadway prism extends to a depth of more than 12 inches below the grading plane, 
removal of unsuitable material must extend to 12 inches below the grading plane.  The area 
from which the unacceptable material has been removed must then be compacted to a relative 
compaction of 95 percent 95, or as determined by the Agency.  Fill for areas of unsuitable 
material removed to a depth of 12 inches below the grading plane for roadway construction 
shown on the Plans must include placement of geotextile fabric as specified in Section 18-5.03, 
“Geotextile Fabric”, of these Specifications, and backfilled with Class 2 aggregate base. 

For roadway construction, if there are insufficient quantities of native material to make 
subgrade, recycled asphalt concrete from the Work must be used.  Removed asphalt concrete 
must be processed to 3-inch maximum size and thoroughly mixed with local native material and 
placed in the lower lifts of roadway fills as necessary to achieve subgrade.  

Subgrade preparation requirements may be waived if the width of the subgrade to be 
prepared is less than 4 feet and the Agency determines that the existing undisturbed subgrade 
is firm and stable.  The Agency may order mechanical tamping to obtain the desired firmness 
and stability.  The Agency may order removal of soft and unstable material below the grading 
plane and backfilling with acceptable import materials if the subgrade (grading plane) is 
unsuitable to place the next layer of the structural section. 
18-2.06 Relative Compaction 

Whenever relative compaction is specified in these Specifications or the Special Provisions, 
the relative compaction will be determined by California Test Method. 231, “Method of Test for 
Relative Compaction of Untreated and Treated Soils and Aggregates by the Area Concept 
Utilizing Nuclear Gages”, with the exception that an individual test result may not be reported as  
a representative test result.  For County contracts, compaction testing will be reported on 
individual test results. 

 

18-2.07 Measurement and Payment 

Measurement and payment for roadway excavation will be the actual amount of roadway 
excavation performed as measured in the field and will conform to Section 8-1, “Measurement 
of Quantities,” of these Specifications. The Contract price paid per cubic yard for roadway 

excavation includes full compensation for compacting natural and original ground, subgrade 
preparation, haul and overhaul, excavation, placing earth embankment as shown on the Plans 



Section 18 - Earthwork 

 
 

1/1/16 

 
 

18.3  

and as directed by the Agency, and furnishing water necessary for the compaction of the 
material and subgrade preparation.  The Contract price paid includes shaping and trimming 
slopes to solid material and to the lines and elevations shown on the Plans. 

The removal of material within the areas of new landscaped median construction to allow for 
fill with imported topsoil for landscaping will be measured and paid for as roadway excavation.  
Material to be removed may include existing pavement, existing base material, existing soil and 
new fill material placed to construct the new roadway. 

No additional payment will be made for proof rolling subgrade as directed by the Agency,  
removing unsuitable material from the work site, or placing unsuitable material in the roadway 
embankment. 

Payment for geotextile fabric used in the backfill of unacceptable material encountered 
during roadway excavation will be paid for per Section 18-5.05, “Unsuitable Material Excavation 
– Payment”, of these Specifications. 

Payment for Class 2 aggregate base used in the backfill of unacceptable material 
encountered during roadway excavation for roadway construction will be paid for per Section 
22-4, “Base and Subbase Material – Measurement and Payment”, of these Specifications. 

 
18-3 STRUCTURE EXCAVATION AND BACKFILL 

18-3.01 General 

Structure excavation and backfill must conform to the State Specifications, and these 
Specifications.  Structure excavation and backfill includes all necessary excavation, structure 
backfill, and pervious backfill within the limits set forth on the Plans, Standard Drawings, and in 
the Special Provisions.  Structure and pervious backfill must conform to the State Specifications. 

Unless otherwise specified in the Special Provisions, jetting of structure backfill is not 
allowed. 
18-3.02 Control Density Backfill 

Control density backfill will only be permitted when specified in the Special Provisions.  
Where permitted, control density backfill must conform to the requirements of Section 50-15, 
“Control Density Backfill”, of these Specifications. 
18-3.03 Final Quantity 

The quantity of structure excavation shown on the Plans and in the Estimated Quantities will 
be the final quantity for which payment will be made as provided in the State Specifications. 
18-3.04 Measurement and Payment 

Measurement and payment for structure excavation and backfill will be as set forth in the 
State Specifications, and these Specifications. 

The Contract price per cubic yard for structure excavation includes full compensation for all 
necessary excavation, structure backfill, and pervious backfill within the limits set forth on the 
Plans, Standard Drawings, and in the Special Provisions. 

When removing an existing structure which is to be replaced with a new structure, no 
payment will be made under this item for the area occupied by the existing structure. 

 
18-4 DITCH AND CHANNEL EXCAVATION 

18-4.01 General 

Ditch and channel excavation must conform to the State Specifications, and these 
Specifications.  Ditches and channels must be excavated to line and grade and sections as 
shown on the Plans.  Material resulting from excavating ditches and channels must be used in 
fill and embankment areas as shown on the Plans. 
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18-4.02 Grade Control -  Lined Channels 

The Contractor must place grade control points at twenty-five-foot (25’) intervals along the 
invert of the shaped channel.  For channels greater than twelve feet (12’) wide, the Contractor 
must place grade control points at twenty-five-foot (25’) intervals along each edge of the bottom.  
Care must be taken to prevent excavating below the channel grade line or beyond the slope 
lines.  Areas excavated below grade or beyond the slope must be filled with suitable materials, 
as determined by the Agency, and compacted to ninety percent (90%) relative compaction by 
the Contractor at the Contractor’s expense. 
18-4.03 Unsuitable Ditch and Channel Excavation and Backfill 

Any unsuitable material encountered must be removed and backfilled in accordance with 
Section 18-5, “Unsuitable Material Excavation”, in this Section of these Specifications. 
18-4.04 Unsuitable or Surplus Material Disposal 

Unsuitable or surplus material excavated as channel excavation which, in the opinion of the 
Agency, cannot be worked into the required embankments, is the property of the Contractor and 
must be disposed of as specified in Section 18-7, “Surplus Material Disposal”, in this Section of 
these Specifications, unless otherwise specified in the Special Provisions. 
18-4.05 Channel Backfill 

In areas where the bottom of the existing channel is below the proposed grade or beyond 
the slope lines, the Contractor must fill and compact those areas to a minimum 90 percent 
relative compaction with suitable material, as determined by the Agency.  This work is included 
in the Contract price paid for channel excavation and no additional payment will be made. 
18-4.06 Channel Embankments 

Embankments must be placed as shown on the Plans.  Embankment areas must be filled 
with suitable material, as determined by the Agency, resulting from channel excavation.  The fill 
must be placed in a neat and uniform manner, and must be spread uniformly to the grades as 
shown on the Plans.  Where embankment is made on the existing channel or on other slopes, 
the existing slope must be plowed or cut into as the embankment is constructed so as to tie the 
new embankment to the existing slope.  All fill slopes must be trimmed for a uniform 
appearance.  Fill areas in unlined channels must be compacted to a minimum relative 
compaction of 90 percent, unless otherwise shown on the Plans. 

In lined channels, fill areas must be compacted to a minimum relative compaction of 90 
percent to an elevation 1 foot above the top of the channel lining, unless otherwise shown on 
the Plans. 

Localized erosion, sloughing or other slight irregularities in the existing channel which may 
occur between cross-sections, may not be shown on the Plans or cross-sections.  Where the 
localized erosion, sloughing or irregularities extend beyond the limits of the channel cross-
section, these areas must be filled and compacted to conform to the design channel cross-
section.  No additional payment will be made for these fills. 
18-4.07 Pipe Adjustments 

Side drain pipes without racks or flap gates must be extended or shortened as required to 
discharge into the new channel so that the pipe outlet is flush with the channel.  The pipe used 
for extending existing side drains must be of the same diameter as the existing pipe, and must 
conform to one of the options specified in these Specifications. 

Side drain pipes with access control racks or flap gates must be extended or shortened to 
conform with Standard Drawing 9-26H.  Access control racks must conform to Standard 
Drawing 9-26G. 

The method of placing pipe extensions must conform to these Specifications and the 
Standard Drawings.  Existing side drain pipes to be shortened must be neatly cut off parallel to 
the slope of the channel. 
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18-4.08 Payment 

The unit price paid for ditch and channel excavation will be as specified in the State 
Specifications. 

18-4.09 Final Pay Quantities 

When the Estimated Quantities for a specific portion of the Work are designated on the 
Plans as Final Pay Quantities, the Estimated Quantities will be the final quantities for which 
payment for the specific portion of the Work will be made, unless the dimensions of said 
portions of the Work shown on the Plans are revised by the Agency.  If the dimensions are 
revised, and the revisions result in an increase or decrease in the Estimated Quantities of 
portions of the Work, the final quantities for payment will be revised to the amount represented 
by the changes in the dimensions.  The Estimated Quantities for specific portions of the Work 
are approximate only and no guarantee is made that the quantities that can be determined by 
computations based on the details and dimensions shown on the Plans will equal the Estimated 
Quantities.  No additional payment will be made if the computed quantities do not equal the 
Estimated Quantities. 

If portions of an item are not designated on the Plans as Final Pay Quantities, those portions 
will be measured and paid for in accordance with the applicable provisions of these 
Specifications and the Special Provisions. 

In case of any discrepancy regarding final pay quantities, the Final Pay Quantities shown on 
the Plans will govern. 

 
18-5 UNSUITABLE MATERIAL EXCAVATION 

18-5.01 General 

Unsuitable or unacceptable material encountered in the construction of roadways must be 
removed as roadway excavation and backfilled as detailed in Section 18-2.05, “Subgrade 
Preparation”, in these Specifications.   

Unsuitable material is material determined by the Agency to be unsuitable in its natural 
location and condition for roadway, channel, or structural foundation.  Unsuitable material is 
material below a horizontal plane 2 feet below subgrade for channel or foundation of structure 
as determined by the structural section, flow line or foundation, or 2 feet below original ground, 
whichever is lower.   

The Contractor’s method of excavating unsuitable material must not undermine the existing 
base material.  If, in the opinion of the Agency, the Contractor’s method of excavating is 
increasing the amount of unsuitable material required to be excavated, the Agency will direct the 
Contractor to correct the condition at the Contractor’s expense. 
18-5.02 Backfill 

Backfill to replace unsuitable materials must be placed and compacted to a minimum 
relative compaction of 95 percent within 30 inches of finished grade on roadways and structural 
foundations, and to a minimum relative compaction of 90 percent below 30 inches of finished 
grade on roadways and below subgrade in channels. 

Suitable backfill material must be one of the following: 
1. Pit run materials as specified in Section 50-8, “Pit Run Base (Graded)”, of these 

Specifications. 
2. Roadway, structural, or channel excavation material approved by the Agency. 
3. Imported borrow as specified in Section 18-6, “Imported Borrow”, of these 

Specifications. 
4. Cobbles as specified in Section 50-9, “Cobbles”, of these Specifications. 
5. Geotextile fabric as specified in Section 50-10.01, “Nonwoven Geotextile Fabric”, of 

these Specifications, backfilled with Class 2 aggregate base. 
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6. Any approved combination of 1, 2, 3 and 4 above. 
18-5.03 Stabilization Fabric   

If during the preparation of the bottom of an excavation, or during the proof rolling of 
roadway subgrade, it becomes apparent to the Agency that the existing grade is unstable, a 
woven stabilization (geotextile) fabric must be used as directed by the Agency.  The fabric must 
be a woven fabric with similar characteristics as Mirafi 600X, as described in Section 50-10-02. 

Prior to placing the stabilization fabric, the unstable road subgrade must be over-excavated 
a minimum of 18″, or as directed by the Agency, the exposed bottom must be rolled as smooth 
as practical before the stabilization fabric is placed.  The fabric must overlap a minimum of 18 
inches, or must be sewn or glued.  If overlapped, the fabric must be placed so that the 
preceding roll overlaps the following roll in the direction that the aggregate base is to be spread.  
The fabric coverage must be wider than the unstable zone, a minimum of 18 inches in all 
directions, and may be tacked or pinned on the outer edges to hold in place.   If sewn or glued, 
the seam strength must be at least 90 percent of the rated tensile strength of the fabric. 

Once placed, the fabric must be covered by at least 18 inches of Class 2 Aggregate Base, 
unless other material is specified by the Agency.  The first lift must be 12 inches in thickness, 
and all subsequent lifts must be 6 inches thick.  All Aggregate Base must be compacted to a 
minimum degree of 95 percent of ASTM D-1557, unless otherwise specified by the Agency.   

The geotextile fabric must be shipped and stored in a protective wrapping that protects the 
fabric from ultraviolet radiation. The fabric must be covered with the approved fill material within 
48 hours of placement.  The fabric must remain flat and unwrinkled during fill placement.  If the 
fabric is damaged during construction, the damaged section must be covered by a new piece of 
fabric that is large enough to meet the overlap requirements described in this Section. 
18-5.04 Approximate Quantity 

Where a quantity is shown in the Contract for unsuitable material excavation, the quantity 
isis approximate and is indicated for bid comparison only.  No guarantee is made or implied that 
the quantity shown will not be reduced or increased or deleted, as required by the Agency.   
18-5.05 Payment 

The additional excavation greater than that required for preparation of original ground or 
subgrade will be paid for at the Contract unit price per cubic yard for the various types of 
excavation involved.  Unsuitable material excavated more than 2 feet below subgrade will be 
paid for as extra work per Section 9, “Changes and Claims”, of these Specifications if no item 
for unsuitable material excavation appears in the Contract. 

Backfill, when made with material excavated from the work site, will be paid for at the same 
Contract unit price paid for roadway excavation or channel excavation, whichever applies.  The 
pay quantity will be the same as that quantity computed for unsuitable material excavated. 

Imported borrow, pit run material and cobbles, and the placing of such materials, will be paid 
for as specified in these Specifications for those items. 

The quantity of geotextile fabric to be paid for will be measured by the square yard of area 
covered, not including additional fabric for overlap.  The Contract price paid per square yard for 
the geotextile includes full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals.  The price per yard also includes doing all work involved in placing the geotextile, 
complete in place, as directed by the Agency.  The need for this item is contingent upon the 
need to stabilize unsuitable base material encountered during construction and may be 
extended or deleted without limit at the discretion of the Agency with no change in the Contract 
unit price. 

If the Contractor elects to place cobbles or other material in the channel bottom to provide a 
working surface in lieu of de-watering the channel, the cost of furnishing and placing the 
material is at the Contractor’s sole expense. 
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18-6 IMPORTED BORROW 

18-6.01 General 

Imported borrow must consist of material required for the construction of embankments and 
must be obtained from sources listed in the Special Provisions or, if no sources are listed, from 
sources the Contractor may elect.  The Contractor’s sources must be approved in advance by 
the Agency.  Imported borrow must be free of roots, vegetable matter, and other unsatisfactory 
material, and be of such character that it will readily bind to form a firm and stable embankment 
when compacted. 

The imported borrow material must have a sand equivalent of not less than the average 
sand equivalent of the native material that is adjacent to the existing roadbed, and an R-value of 
not less than 20, or as otherwise specified in the Special Provisions.  Clayey soils cannot be  
used.  Imported borrow material must be tested by the Contractor at the Contractor’s expense 
prior to being transported to the project site.  Test result must be provided to the Agency. 

If the Contract does not contain a pay item for imported borrow, the earthwork must be 
considered balanced with no imported material required.  If the Agency deems it necessary to 
place imported borrow due to field conditions, shrinkage, or swell, the imported material must be 
furnished and placed as extra work, as provided in Section 9, “Changes and Claims”, of these 
Specifications. 
18-6.02 Agreements 

The Contractor must enter into an agreement with the property owner of any privately 
owned material site to hold the owner harmless from any claims for injury to persons or damage 
to property resulting from the Contractor’s operations on said property.  The agreement must 
contain provisions to relieve the Agency of any obligation to the property owner or claims for  
injury or damage of persons or property.  Copies of the agreement and all permits, licenses and 
environmental clearances required for the removal of the material from the site must be 
furnished by the Contractor to the Agency a minimum of 2 Working Days prior to commencing 
operations at the material site.  The Contractor’s attention is directed to the State Specifications 
regarding local materials and their sources. 
18-6.03 Placement 

The imported borrow material must be placed and compacted as specified for roadway 
embankment. 

 
18-7 SURPLUS MATERIAL DISPOSAL 

18-7.01 General 

Surplus materials resulting from excavations not required for backfill or embankment 
construction or to satisfy right-of-way agreements as set forth on the Plans and in the Special 
Provisions, are the property of the Contractor, and the Contractor must dispose of the surplus 
materials off the rights-of-way or easements, unless permitted by the Agency to be disposed of 
on the work site. 
18-7.02 Agreement 

When any materials are to be disposed of outside the rights-of-way or easements, the 
Contractor must obtain written permission from the property owner upon whose property the 
disposal is to be made.  The Contractor must enter into an agreement with the property owner 
to hold the owner harmless from any claims for injury to persons or damage to property resulting 
from the Contractor’s operations on the property.  The agreement must contain provisions to 
relieve the Agency of any obligation to the property owner for any injury or damage to persons 
or property.  The agreement must also include a sketch showing the location where the material 
is to be deposited.  A copy of the permission obtained from the property owner, the agreement,  
and all permits, licenses and environmental clearances required for the disposal must be 
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furnished by the Contractor to the Agency a minimum of 2 Working Days prior to commencing 
disposal operations.  Excess materials cannot be deposited in a location that will block or 
restrict a natural or artificial drain.  Material cannot be deposited within the dripline of certain 
ornamental, landmark, and native oak trees, as specified in Section 10-13, “Protection of 
Existing Trees”, of these Specifications. 
18-7.03 Permits 

If copies of all required permits are not provided to the Agency as required, the Contractor’s 
operations may be stopped in accordance with Section 5-21, “Temporary Suspension or Delay 
of Work”, until copies of the permits are provided to the Agency.     

The Contractor or owner of the property where excess material is to be deposited is 
responsible for obtaining all required permits from any agency that has jurisdiction over the 
proposed disposal site. 

If the disposal of materials outside the right-of-way or easements could affect any waterway 
as set forth in Ordinance No. 1 of the Sacramento County Water Agency, the Contractor must 
obtain a permit from that agency, in addition to the property owner agreement as set forth 
above. 

In addition to any permit required by the Sacramento County Water Agency, disposal of 
materials must conform to the applicable Agency grading ordinances.  The Contractor or the 
owner of property on which material is to be disposed of must obtain a grading permit, if 
required, prior to disposal of any excess excavated material. 

Copies of any required permits must be furnished to the Agency.  No permits will be required 
if disposal sites are shown on the Plans unless otherwise specified on the Plans or in the 
Special Provisions. 

Prior to placing any material within the 100-year floodplain of any of the 13 natural streams 
as adopted by the Board of Supervisors, the Contractor or property owner must first obtain a 
Use Permit from the Planning and Community Development Department. 
18-7.04 Payment 

Compensation for disposal of surplus material and all is included in payment for other 
earthwork items and no separate payment will be made. 

 
18-8 CLASS “C” SUBGRADE 

18-8.01 General 

Areas of existing pavement shown on the Plans or as directed by the Agency to receive an 
overlay of asphalt concrete must be prepared as Class "C" subgrade.  Class "C" subgrade 
applies to subgrade prepared on an existing roadbed, subbase, base, surfacing or pavement 
that was not constructed by the Contractor, and on which a layer of subbase, base, surfacing, 
pavement, or other specified material is to be placed. 
18-8.02 Preparation 

In advance of spreading new subbase, base, surfacing or pavement material, the existing 
roadbed, subbase, base, surfacing or pavement must be cleaned of all dirt and loose material. 

If ordered by the Agency, a leveling course of the material to be placed must be spread 
upon the existing roadbed, subbase, base, surfacing, or pavement, in accordance with the 
specifications for the type of material being placed. 

Where shown on the Plans or specified or directed by the Agency, the existing roadbed, 
subbase, base, surfacing or pavement must be scarified, watered, and rolled prior to placing 
new material. 

Broken, failed or other unsatisfactory portions of the existing roadbed, subbase, base, 
surfacing or pavement, and sections interfering with new construction must be removed and 
disposed of.  The areas and depths to be removed will be directed by the Agency.  The area in 
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the exposed spaces must be watered and compacted, after which the space must be filled with 
subbase, base, surfacing or pavement material as directed by the Agency. 
18-8.03 Payment 

Unless otherwise specified in the Special Provisions, the excavation and disposal of existing 
pavement other than that shown on the Plans to be excavated as a part of, or adjacent to, an 
area to be excavated to provide a new structural section, will be paid for as extra work per 
Section 9, “Changes and Claims”, of these Specifications. 

Excavation of pavement and materials shown on the Plans necessary for preparation of 
Class "C" subgrade will be paid for as roadway excavation as set forth in Section 18-2.07 
“Roadway Excavation - Measurement and Payment”, of these Specifications. 

Full compensation for furnishing all labor, material, tools, equipment, and incidentals and for 
doing all the work involved in preparing Class "C" subgrade, including the leveling course, 
excluding excavation, as shown on the Plans, specified in these Specifications or the Special 
Provisions, or as directed by the Agency, is included in the Contract prices paid for the 
materials, in place on the subgrade as shown on the Plans, or directed by the Agency. 


